SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 141 CONTRACT ID : R -28108-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT AND TRAFFIC

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
18 202-02240 PAVEMENT REMOVAL 402.000 m2
19 202-02241 GUARDRAIL, REMOVE 12.000 m
20 202-02271 HEADWALL,, REMOVE 2.000 EACH
21 202-02278 CURB, CONCRETE, REMOVE 57.000 m
22 202-02279 CURB AND GUTTER, REMOVE 833.000 m
23 202-60815 CENTER CURB, REMOVE 310.000 m
24 202-74035 SIGN, REMOVE 13.000 EACH
25 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 1.000 EACH
26 202-91385 INLET, REMOVE 12.000 EACH
27 202-93047 MANHOLE, REMOVE 3.000 EACH
28 202-96133 PIPE, REMOVE 207.000 m
29 202-98488 PIPE END SECTION, REMOVE 2.000 EACH
30 203-02000 EXCAVATION, COMMON 2,735.000 m3
31 205-06932 TEMPORARY CHECK DAM, STRAW BALES 14.000 m
32 205-06933 TEMPORARY DITCH INLET PROTECTION 4.000 EACH
33 205-06937 TEMPORARY SILT FENCE 348.000 m
34 206-91764 SHEET PILING, STEEL, S 3.2 159.000 m2
35 207-08268 SUBGRADE TREATMENT, TYPE 1V 3,652.000 m2
36 214-07202 GEOGRID, 1 153.000 m2
37 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 85.000 Mg
38 306-08036 MILLING, ASPHALT, 50 mm 13,074.000 m2
39 306-08043 MILLING, TRANSITION 1,884.000 m2
40 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,675.000 Mg
41 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,359.000 Mg
42 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,355.000 Mg
43 406-05520 ASPHALT FOR TACK COAT 11.000 Mg
44 605-06120 CURB, CONCRETE 88.000 m
45 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 765.000 m
46 605-06215 CENTER CURB, D, CONCRETE 702.000 m
47 605-94811 CURB TURNOUT 5.000 EACH

48 610-07486 HMA FOR APPROACHES, TYPE A 293.000 Mg
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CALL ORDER 141 CONTRACT ID : R -28108-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT AND TRAFFIC

49 610-08446 PCCP FOR APPROACHES, 150 mm 257.000 m2
50 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
51 615-06490 RIGHT OF WAY MARKER 22.000 EACH
52 615-06505 MONUMENT, B 3.000 EACH
53 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
55 621-06560 MULCHED SEEDING, U 2,900.000 m2
56 621-06567 WATER 36.000 kL
57 621-06575 SODDING, NURSERY 1,972.000 m2
58 702-52376 CONCRETE, C, STRUCTURES 82.200 m3
59 702-94656 CONCRETE, B 5.000 m3
60 704-51030 REINFORCING STEEL 5,795.000 kg
61 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 294.000 m
62 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 23.000 m
63 715-05597 PIPE EXTENSION, CIRCULAR, 600 mm 1.000 m
64 715-05756 PIPE EXTENSION, CIRCULAR, 300 mm 26.000 m
65 715-08307 HMA FOR STRUCTURE INSTALLATION, TYPE D 19.000 Mg
66 715-09370 PIPE EXTENSION, CIRCULAR, 1800 mm 11.000 m
67 715-46000 PIPE END SECTION, 300 mm 3.000 EACH
68 715-46005 PIPE END SECTION, 375 mm 1.000 EACH
69 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
70 720-45030 INLET, E7 4.000 EACH
71 720-45045 INLET, J10 4.000 EACH
72 720-45055 INLET, M10 7.000 EACH
73 720-90984 MANHOLE, C2 3.000 EACH
74 720-92492 MANHOLE, B 2.000 EACH
75 720-96995 CLEAN INLET 1.000 EACH
76 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
78 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 5,395.000 m
79 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 53.000 m
80 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
81 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
82 801-06710 FLASHING ARROW SIGN 180.000 DAY
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, I111-A 14.400 m
85 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
86 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 58.000 m
87 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 40.000 m
88 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
89 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 10.710 m2
90 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.380 m2
91 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 13.500 m2
92 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
93 805-01842 HANDHOLE, SIGNAL 9.000 EACH
94 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
95 805-01861 SIGNAL CABLE, INTERCONNECT, 12C/19 513.000 m

96 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
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CALL ORDER 141 CONTRACT ID : R -28108-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT AND TRAFFIC

97 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
98 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,210.000 m
99 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 657.000 m
100 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
101 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 7.000 EACH
102 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 8.000 EACH
103 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 1.000 EACH
104 805-78245 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm 2.000 EACH
105 805-78255 TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm 2.000 EACH
106 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
107 805-78420 DISCONNECT HANGER 5.000 EACH
108 805-78445 SIGNAL SERVICE 1.000 EACH
109 805-78467 SIGNAL CABLE, 3C 8CGA. 20.000 m
110 805-78485 SIGNAL CABLE, 5C 14GA. 853.000 m
111 805-78490 SIGNAL CABLE, 7C 14GA. 70.000 m
112 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,266.000 m
113 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
114 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 733.000 m
115 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
116 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
117 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
118 805-97114 CABLE, INTERCONNECT, 6 PAIR 19 80.000 m
119 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 9.000 EACH
120 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 308.000 m
121 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 879.000 m
122 808-06716 LINE, REMOVE 2,335.000 m
123 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 712.000 m
124 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 278.000 m
125 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 80.000 m
126 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 17.000 EACH
127 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
128 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 38.000 EACH
129 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 520.000 m
130 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE, 107.000 m

131 211-09264 STRUCTURE BACKFILL, TYPE 1 749.000 m3
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CALL ORDER : 155 CONTRACT ID : R -28944-D
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 48.000 MOS
3 108-09283 CPM SCHEDULE LUMP LUMP
4 108-09284 CPM SCHEDULE, MONTHLY UPDATE 2.000 EACH
5 108-09285 CPM SCHEDULE, REVISED 4.000 EACH
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 592.000 m2
14 202-02241 GUARDRAIL, REMOVE 856.000 m
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51368 SLOPEWALL, REMOVE 36.000 m2
18 203-02000 EXCAVATION, COMMON 5,645.000 m3
19 205-06932 TEMPORARY CHECK DAM, STRAW BALES 393.000 m
20 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
21 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 494.000 m3
22 207-08263 SUBGRADE TREATMENT, TYPE IA 8,315.000 m2
23 211-06467 AGGREGATE FOR END BENT BACKFILL 46.000 m3
24 211-09268 STRUCTURE BACKFILL, TYPE 5 16.000 m3
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,480.000 Mg
26 302-07455 DENSE GRADED SUBBASE 172.800 m3
27 306-08033 MILLING, ASPHALT, 25 mm 2,678.000 m2
28 402-07434 HMA SURFACE, TYPE C 1,479.000 Mg
29 402-07439 HMA INTERMEDIATE, TYPE C 1,153.000 Mg
30 402-07442 HMA BASE, TYPE C 3,992.000 Mg
31 402-07452 HMA WEDGE AND LEVEL, TYPE C 987.000 Mg
32 406-05520 ASPHALT FOR TACK COAT 2.400 Mg
33 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
34 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 215.000 m
36 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING 432.000 m
37 602-06729 BARRIER DELINEATOR 204.000 EACH
38 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,083.000 m
39 609-06263 REINFORCED CONCRETE BRIDGE APPROACH, 375 mm 343.000 m2
40 610-06263 REINFORCED CONCRETE BRIDGE APPROACH, 375 mm 362.400 m2
41 610-52817 TEMPORARY CROSSOVER, B 2.000 EACH
42 616-02320 GEOTEXTILES 387.000 m2
43 616-06405 RIPRAP, REVETMENT 540.000 Mg
44 616-06406 RIPRAP, REVETMENT 255.000 m2
45 616-06451 RIPRAP, UNIFORM 61.000 Mg
46 616-51366 SLOPEWALL, CONCRETE, 125 mm 36.000 m2
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH

48 621-06545 FERTILIZER 0.700 Mg
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CALL ORDER : 155 CONTRACT ID : R -28944-D
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

49 621-06553 SEED MIXTURE, R 130.000 kg
50 621-06565 MULCHING MATERIAL 3.100 Mg
51 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 5.31 mm, 356 mm 665.000 m
52 702-51005 CONCRETE, A, SUBSTRUCTURE 527.000 m3
53 702-51015 CONCRETE, B, FOOTINGS 87.000 m3
54 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 6,968.000 kg
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,456.000 EACH
56 703-06029 REINFORCING BARS, EPOXY COATED 620,094.000 kg
57 703-51032 REINFORCING STEEL, EPOXY COATED 161,154.000 kg
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 3,884.200 m3
59 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 16.000 EACH
60 706-51020 CONCRETE, C, RAILING 890.400 m3
61 709-51821 SURFACE SEAL LUMP LUMP
62 709-51821 SURFACE SEAL LUMP LUMP
63 710-09158 PATCHING CONCRETE STRUCTURES 4.500 m2
64 711-01786 STRUCTURAL STEEL DRILLING, 25 mm DIA. HOLE 170.000 EACH
65 711-09138 STRUCTURAL STEEL DRILLING, 13 mm, DIA. HOLE 1,472.000 EACH
66 711-51038 STRUCTURAL STEEL LUMP LUMP
67 711-51038 STRUCTURAL STEEL LUMP LUMP
68 711-51867 STRUCTURAL STEEL CUTTING 1,297,000.000 mm2
69 711-95290 FIELD WELDING 65.000 m
70 711-95291 SUPPORTING STEEL BEAMS LUMP LUMP
71 711-96479 BOLT, REMOVE 1,281.000 EACH
72 711-96800 STUD SHEAR CONNECTOR 40,296.000 EACH
73 715-26729 GRATED BOX END SECTION, 1I, 6:1, 375 mm 2.000 EACH
74 715-91361 PIPE, PVC, 150 mm 152.400 m
75 724-51925 STRUCTURAL EXPANSION JOINT, SS 125.800 m
76 724-51927 EXPANSION JOINT, M 24.600 m
77 726-92406 BEARING ASSEMBLY, ELASTOMERIC 96.000 EACH
78 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
79 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 16,567.000 m
80 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
81 801-06645 CONSTRUCTION SIGN, B 18.000 EACH
82 801-06710 FLASHING ARROW SIGN 1,400.000 DAY
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, I111-A 22.000 m
85 801-07119 BARRICADE, 111-B 24.000 m
86 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 303.000 m
87 801-08400 TEMPORARY TRAFFIC BARRIER,, TYPE 1 1,323.000 m
88 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 813.000 m
89 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
90 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 1,512.000 m
91 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 1,512.000 m
92 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 125 mm 1,149.000 m
93 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 2,357.000 m
94 808-06716 LINE, REMOVE 7,351.000 m
95 808-74811 LINE, EPOXY, BROKEN, WHITE, 125 mm 378.000 m
96 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 2,641.000 m
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CALL ORDER : 155 CONTRACT ID : R -28944-D
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

97 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 253.000 EACH
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CALL ORDER : 195 CONTRACT ID : RS-30214-B
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07039 FIELD OFFICE, B 9.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
6 105-08523 RADIO SERVICE 18.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 27.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 202-02241 GUARDRAIL, REMOVE 50.000 LFT
17 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
18 303-01180 COMPACTED AGGREGATE, NO. 53 4,500.000 TON
19 304-07783 HMA PATCHING, TYPE D 2,825.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 13,967.000 SYS
21 306-08036 MILLING, ASPHALT, 2 IN. 3,397.830 SYS
22 306-08038 MILLING, ASPHALT, 4 IN. 26,108.450 SYS
23 306-08042 MILLING, SCARIFICATION/PROFILE 373,409.000 SYS
24 306-08043 MILLING, TRANSITION 3,840.000 SYS
25 306-08432 MILLING, APPROACH 527.000 SYS
26 401-05467 MILLED HMA CORRUGATIONS 161,494.000 LFT
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 25,820.000 TON
29 401-07338 QC/QA-HMA, 1, 64, SURFACE, 12.5 mm 10,782.000 TON
30 401-09126 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm-PWL 42,461.000 TON
31 406-05520 ASPHALT FOR TACK COAT 182.190 TON
32 601-92948 GUARDRAIL, ADJUST HEIGHT 8,692.000 LFT
33 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 50.000 LFT
35 610-07788 HMA FOR APPROACHES, TYPE D 4,133.000 TON
36 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 26.000 TON
37 612-60410 DRILLED HOLE FOR UNDERSEAL 440.000 EACH
38 615-06505 MONUMENT, B 10.000 EACH
39 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 11.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
41 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 91,960.000 LFT
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 91,960.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
46 801-06710 FLASHING ARROW SIGN 300.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP

48 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 393.000 LFT
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CALL ORDER : 195 CONTRACT ID : RS-30214-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 805-05905 ATR STATION- 4 LANE 1.000 EACH
50 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,676.000 LFT
51 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 4,676.000 LFT
52 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 160.000 LFT
53 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 816.000 LFT
54 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 606.000 LFT
55 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 4.000 EACH
56 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 22,250.000 LFT
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 101,835.000 LFT
58 808-06716 LINE, REMOVE 1,582.000 LFT
59 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 1.000 EACH
60 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 1.000 EACH
61 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 90,819.000 LFT
62 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
63 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH

64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,330.000 EACH
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CALL ORDER 231 CONTRACT ID : B -29058-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07038 FIELD OFFICE, A 9.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 9.000 MOS
6 105-08523 RADIO SERVICE 9.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 18.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02189 BRIDGE IDENTIFICATION MARKERS, REMOVE AND RESET 1.000 EACH
17 202-02241 GUARDRAIL, REMOVE 415.000 LFT
18 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
19 203-02000 EXCAVATION, COMMON 254.000 CYS
20 205-06932 TEMPORARY CHECK DAM, STRAW BALES 50.000 LFT
21 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
22 207-08265 SUBGRADE TREATMENT, TYPE I11A 1,347.900 SYS
23 211-02050 B BORROW 5.200 CYS
24 211-09268 STRUCTURE BACKFILL, TYPE 5 411.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 552.000 TON
26 303-02051 STONE, NO 2 100.000 TON
27 306-08036 MILLING, ASPHALT, 2 IN. 1,808.000 SYS
28 306-08043 MILLING, TRANSITION 320.000 SYS
29 402-07433 HMA SURFACE, TYPE B 257.600 TON
30 402-07438 HMA INTERMEDIATE, TYPE B 399.100 TON
31 402-07441 HVA BASE, TYPE B 472.200 TON
32 406-05520 ASPHALT FOR TACK COAT 1.610 TON
33 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
34 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
35 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 525.000 LFT
38 610-07486 HMA FOR APPROACHES, TYPE A 43.400 TON
39 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
40 616-02320 GEOTEXTILES 400.000 SYS
41 616-05688 RIPRAP, CLASS 1 400.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06559 MULCHED SEEDING, R 975.000 SYS
44 622-91786 SEEDLING 85.000 EACH
45 706-08352 RAILING, CF-1 66.000 LFT
46 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 30.000 LFT
47 715-06471 PIPE END SECTION, MIN. AREA 3.3 SQ. FT. 2.000 EACH

48 715-08243 PIPE, TYPE 3, DEFORMED, MIN. AREA 3.3 SQ. FT. 41.500 LFT



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER 231 CONTRACT ID : B -29058-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
50 723-08608 WINGWALL 834.000 SFT
51 723-09333 STRUCTURE, PRECAST THREE-SIDED, 50.400 LFT
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07119 BARRICADE, 111-B 96.000 LFT
57 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,776.000 LFT
58 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 222.000 LFT
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,652.000 LFT
60 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

61 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER 241 CONTRACT ID : B -29288-B
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 4.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 105-09198 LAPTOP COMPUTER SYSTEM 4.000 MOS
6 105-09291 MOBILE BROADBAND ACCESS 4.000 MOS
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 80.000 SYS
14 202-02241 GUARDRAIL, REMOVE 526.000 LFT
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 105.000 CYS
17 203-02070 BORROW 540.000 CYS
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 88.000 LFT
19 205-06937 TEMPORARY SILT FENCE 627.000 LFT
20 207-08263 SUBGRADE TREATMENT, TYPE IA 730.400 SYS
21 211-02050 B BORROW 41.000 CYS
22 211-09268 STRUCTURE BACKFILL, TYPE 5 500.000 CYS
23 303-01180 COMPACTED AGGREGATE, NO. 53 261.000 TON
24 306-08043 MILLING, TRANSITION 560.000 SYS
25 402-07434 HMA SURFACE, TYPE C 147.000 TON
26 402-07439 HMA INTERMEDIATE, TYPE C 178.000 TON
27 402-07442 HMA BASE, TYPE C 207.000 TON
28 406-05520 ASPHALT FOR TACK COAT 0.760 TON
29 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 87.500 LFT
32 615-06490 RIGHT OF WAY MARKER 8.000 EACH
33 615-06500 MONUMENT, A 3.000 EACH
34 616-02320 GEOTEXTILES 272.000 SYS
35 616-05688 RIPRAP, CLASS 1 293.000 TON
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-06559 MULCHED SEEDING, R 1,032.000 SYS
38 723-06660 WINGWALL 99.000 SYS
39 723-07593 STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 124 IN. 50.000 LFT
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, I111-A 48.000 LFT
45 801-07119 BARRICADE, 111-B 48.000 LFT
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 936.000 LFT
47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 936.000 LFT

48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER t 241 CONTRACT ID : B -29288-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 NEW BRIDGE

49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH



SCHEDULE OF PAY ITEMS PAGE 13

CALL ORDER 271 CONTRACT ID : M -30413-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHAB

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-94793 BARRIER, MEDIAN, CONCRETE, REMOVE 100.000 LFT
7 602-02476 BARRIER, CONCRETE, MODIFIED 100.000 LFT
8 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 300.000 SFT
9 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 882.000 SFT
10 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
12 801-06710 FLASHING ARROW SIGN 30.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-08403 TEMPORARY TRAFFIC BARRIER, TYPE 4 5,116.000 LFT

15 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 14

CALL ORDER : 281 CONTRACT ID : M -30414-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 350.000 SFT
7 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 971.000 SFT
8 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
9 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
10 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
11 801-06710 FLASHING ARROW SIGN 30.000 DAY
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
13 801-08403 TEMPORARY TRAFFIC BARRIER, TYPE 4 2,085.000 LFT

14 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 15
CALL ORDER 321 CONTRACT ID : TM-30085-B
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 TRAFFIC SIGNAL MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 202-52710 SIDEWALK, CONCRETE, REMOVE 10.000 SYS
6 604-06070 SIDEWALK, CONCRETE 10.000 SYS
7 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 805-01842 HANDHOLE, SIGNAL 2.000 EACH
10 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 2.000 EACH
11 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 50.000 LFT
12 805-06897 SIGNAL CABLE DETECTOR, LEAD IN 7,500.000 LFT
13 805-07212 SPLICE KIT, SPIDER 5.000 EACH
14 805-07214 CONNECTOR, ST 5.000 EACH
15 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
16 805-78746 PREFORMED LOOP DETECTORS 160.000 LFT
17 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
18 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 7,500.000 LFT
19 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 3.000 EACH
20 805-94971 FIBER OPTICS CABLE 500.000 LFT






